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I-95 @ Contee Rd. Interchange

The project consists of the design and construction of a new interchange at I-95 at 

existing Van Dusen Road crossing in Prince George’s County, Maryland.  The 

minimum scope of the project includes a 4-lane bridge crossing of I-95 

supporting the proposed I-95 collector/distributor (C/D) roads.  The C/D roads 

are to be built by others and are not included as part of this contract.  In 

addition to the bridge, the minimum contract includes two loop ramps and two 

directional ramps in the south-west and south-east quadrants of the 

interchange.  The ramps will tie-in to the C/D roads to be built by others.  The 

minimum contract also includes approximately 3,700 feet of Contee Road 

Relocated on new roadway construction.

The maximum contract includes an additional approximately 1,300 feet of new 

roadway construction to the east, including a new intersection with Van Dusen 

Road; and an additional approximately 1,450 feet of new roadway construction 

to the west towards Old Gunpowder Road.  The Administration has set the 

eastern maximum limit as our first priority and the maximum western limit as 

our second priority.



Competitive Sealed Proposals

This Contract is a maximum price, design-build 

contract which will be procured using the 

“Competitive Sealed Proposals” procurement 

method as defined in the Code of Maryland 

Regulations (COMAR) Title 21, Subtitle 05, 

Chapter 3.



Competitive Sealed Proposals

The intent of the Administration is to award the 

Contract to the design-build team whose 

Proposal is determined to be the best overall 

value for the Administration and the citizens 

of Maryland .



Competitive Sealed Proposals

Two Step Procurement Process

Step 1 – Request For Qualification (RFQ)

Step 2 – Request For Proposals (RFP)



Step 1 – Request For 
Qualification (RFQ)



Step 1 – Request For Qualification (RFQ)

Objective is to create a Reduced Candidate List 
(RCL) of the most highly qualified Proposers 
with the technical expertise and organizational 
structure necessary to successfully undertake 
and complete the Work.

A Draft RFP and limited project support 
information will be made available with the 
advertisement of the RFQ.



Step 1 – Request For Qualification (RFQ)

Statement of Qualifications (SOQ)

Evaluation Factor

I. Team Experience/Qualifications & Past 

Performance 

II. Team Organization  



Step 1 – Request For Qualification (RFQ)

Once SOQ evaluations are completed a 

reduced candidate list (RCL) shall be

developed. 

Those DB Teams who have made the RCL 

shall be notified in writing and shall be 

supplied with the Final RFP Package.



Step 2 – Request For 
Proposals (RFP)



Step 2 – Request For Proposals (RFP)

Proposal submittal will include :

Technical Proposal

Price Proposal



Step 2 – Request For Proposals (RFP)

Technical Proposal Evaluation Factors

I. Project Technical Elements and Approach

II. Environmental Approach

III. Project Management

IV. Project Schedule



Step 2 – Request For Proposals (RFP)

Price Proposal Evaluation Factors

I. Lump Sum Price w/ Lump Sum Breakdown



Step 2 – Request For Proposals (RFP)

 The technical review team and price proposal 

team will be made up of two separate groups 

of SHA staff.

 For the purpose of the RFP evaluation, the 

technical proposal & price proposal shall be 

weighted equally.

 Price proposal will be evaluated to verify 

Technical proposal elements 



Maximum Price



Step 2 – Request For Proposals (RFP)

The RFP will include a maximum price for the project. 
The Administration will set the value of the contract as 
the maximum price. This price shall be on a lump sum 
basis, and shall include all engineering, design, 
construction, labor, equipment and materials, and all 
incidentals necessary to complete the design and 
construction of this project.

The maximum price is in the lower range of Project 
Classification I (30M-50M).



Step 2 – Request For Proposals (RFP)

Minimum Responsive Limits

The Maryland State Highway Administration has 
established the design and construction of an 
Interchange where Van Dusen crosses I-95 as 
the minimum responsible limits for this project. 
Technical Proposals received with less than 
these limits will be considered nonresponsive.



Step 2 – Request For Proposals (RFP)

Maximum Limits of the Project

The Maryland State Highway Administration has 
established two priorities beyond the minimum 
limits that are being offered to prospective 
proposers as part of the maximum price.

The 1st priority is to continue Contee Rd. towards 
the east as shown on the following graphic.

The 2nd priority is to continue Contee Rd. 
towards the west as shown on the following 
graphic.



LOCATION MAP – BIG PICTURE



Challenges & Coordination 

Utilities

• BGE Elec. & Gas 

• Verizon

• WSSC

Other Contractors

• Overlapping contracts (ICC D&E & County contracts)

SWM – New Regulations



Project Limits



Step 2 – Request For Proposals (RFP)

PROPOSED PROCURMENT SCHEDULE

Issue RFQ May 31, 2011

Post DRAFT RFP on SHA Website May 31, 2011

Final Date for Receipt of Proposer’s Questions June 10, 2011

SOQ submittal to MSHA June 24, 2011

Reduced Candidate List (RCL) Notified July 12, 2011

Issue Final RFP to RCL July 13, 2011

Receive Technical & Price Proposals September 2011

Selection of Successful Team (unless BAFO process 

is required)

October  2011



Information related to this presentation will be available 

at the following:  www.roads.maryland.gov under 

Business Center, Contracts, Bids & Proposals, 

Competitive sealed Proposals, PG4195172

If you need additional information, please contact Mr. 

John Zanetti at jzanetti@sha.state.md.us 

http://www.roads.maryland.gov/


Questions?


